

4.0 REVISED PAYMENT Terms

S/N	Item	Qty	UOM	Payment T&C
1	Design, Development, Customization, Configuration, Cloud Hosting, Installation and Commissioning of the “Real Time Measurement System (RTMS)” software on the DGH Cloud Servers (1Active & 1 Standby), for receiving and processing the data of real time measurement of petroleum from fields and wells, as per details given in Annexure-A along with maintenance Support Services (Warranty, Patches, updates, upgradations etc.) for 05 years.	01	Nos.	<ul style="list-style-type: none"> • 30% payment on successful installation and commissioning of the standard RTMS Software. • 30% shall be released on successful completion of customization, configuration of the RTMS software and after completion of site acceptance with FRTU at one onshore and one offshore site i.e. after 120 days from date of LoA or go-live date whichever is later. • Balance 40% shall be released in 16 equated quarterly instalments, from 2nd Year onwards. (<u>After successful running of the software for 1Year</u>). Payment to be made on completion of each three-months
2	Onsite (DGH) Operation & Maintenance support services for the RTMS and related communications for a period of Five (05) years. At least two persons to be deployed for providing above service on 24x7 basis.	60	Months	After completion of each quarter, on certification of performance
3	Services for capturing data and transmission of the same on 24 hour basis from the FRTUs of 30 contract areas to DGH Cloud Server, for contract period of 5 years.			

	Each contract area may have two FRTUs approximately.			
	a) Establishing communication and commissioning of 'the capture of data' from FRTUs when new wells or fields come into production.	60	FRTUs	One time setup charges of communication channels for successful completion of establishing data capture from the designated FRTU to RTMS System.
	b) Offshore Contract Areas-7 Nos.	840	FRTU-Months	Monthly data capture charges per FRTU (Includes operating cost / rentals and services for Communication channels between FRTU and DGH), after completion of each Quarter
	c) Onshore (except NE) Contract Areas-14 Nos.	1680	FRTU-Months	-do-
	d) North-East-09 Nos.	1080	FRTU-Months	-do-
4	Bidder has to provide system training	30	Days	After 30 days of completion of each training of 3 days.
5	User Authorisations (concurrent users)	100	Nos.	Initially one-time payment for 100 users on successful completion i.e. after 120 days from the date of LoA or go-live date whichever is later. However, DGH reserves the right to increase the number of users in future during the course of the contract and such increase in number of concurrent users will be paid on pro-rata basis of the unit rate.

Note:

- 1. Payment towards item nos. 2, 3 and 4 will be made as per actuals.**
- 2. As applicable, GST/ taxes will be paid at the time of payment.**