
 
 
 

 

CORRIGENDUM NO. 2 
 

In respect of GeM E-Tender No. GeM/2022/B/1862481 for “Hiring of consultants”, 
replies of pre-bid queries raised by the bidders, are attached herewith.  
 
Addendum/ Corrigendum / Bid Due Date Extensions, if any, to the Bid Document shall 
be uploaded on DGH’s website www.dghindia.gov.in and National e-Procurement Portal 
http://gem.gov.in . Hence, bidders are advised to visit the said websites regularly. 
 
 
 

 
HOD (MM) 

For Directorate General of Hydrocarbons  

 
 

 
 
 

 
 

 
 
 

 
 

 
 
 

 
 
 

 
 

 
 
 

 

 

 

 

DIRECTORATE GENERAL OF HYDROCARBONS 
(Ministry of Petroleum & Natural Gas) 

OIDB Bhawan, Plot No. 2, Sector 73, Noida-201301, India. 
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Reply of pre-bid queries against Bid Document No.GEM/2022/B/1862481 dated 24.01.2022 

1. M/s PWC: 

Sr. No. Tender Clause Bidder’s Queries/ Clarification DGH Comments 

1.1 SLA Monthly penalty of 1% per day for non-deployment of resources and cancelation of contract 
beyond 15 days with cancellation charges @ 10% of the contract value. It may kindly be 
clarified if the penalty would be charged upon completion of the month under consideration 
and if yes, then whether the rate of penalty per day is 1% of resource value or that of the 
contract value. 

As per SLA “Penalties” clause.  
 
(pls refer GeM SLA ) 

1.2 Scope of work Assist in execution of oil and gas block bidding rounds; promotion and marketing of the 
hydrocarbon fields being offered through digital mediums and otherwise.  
It may kindly be categorically clarified that undertaking this scope of work by the consultant 
firm shall in no way, either directly or indirectly, wholly, or partially, be deemed to be 
conflicting with the Client's (DGH) and consultant firm's interest(s) in subsequent 
engagements, of any nature or scope, of the consultant firm with the target/bidding entities.  

Correct subject to binding under 
Confidentiality And Non- 
Disclosure Agreement shared vide 
corrigendum 1. 

1.3 Scope of work IT and Digitization initiatives – prepare an IT/ Digitalization roadmap for DGH. Assist with 
various large-scale digitization initiatives at DGH. Assist in creation and further upgradation 
of DGH online portals. Formulation of a performance tracking system. Assist in the creation 
of a centralized online helpdesk. Manual Unit Testing of the in-house developed software 
applications. Imparting User Training Sessions for the new software applications. Study the 
requirement of users and draw the Requirement Specification / Functional Specifications. 
Assist DGH IT team in designing, developing, testing and deployment of applications, 
business continuity planning by guiding them on backup policies, DR setup, scheduled audits 
etc. and create flexible and scalable design framework related to various applications and 
module development. Assist in capacity building, planning & executing training programs 
for DGH officials & preparing training material for the same.  
It may kindly be clarified that the consultant firm shall not be responsible for creation and 
maintenance of DGH portals and other IT assets. 

Development of IT 
programs/portals shall be done by 
DGH IT team/ DGH IT vendor. 
 
(pls refer corrigendum 1 published 
earlier) 
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2. M/s KPMG Advisory Services Private Limited: 

Sr. No. Tender Clause Bidder’s Queries/ Clarification DGH Comments 

2.1 Bid End date: 
28-02-2022 
14:00 Hrs. 

We need to rework on the proposal in line with the changes suggested in the corrigendum 
hence to comply with our internal approvals and submit a quality bid we request you to 
please extend the bid submission date by one week to 07-03-2022, 14:00 hrs. (IST). 

Extended  
(pls refer date corrigendum) 

2.2 Scope of Work 
2.1 

As we understand from the corrigendum that the requirement of the Oil and Gas analyst at 
DGH stands deleted. 
 
However, the scope of work (as per 2.1 of SOW) includes many activities pertaining to DGH 
viz. NIO, MRSCs, Vision document for DGH, GIPIP updation, DOC-FDP database, SOPs & 
Workflows for approvals, etc. which requires on ground dedicated effort of Oil and Gas 
analyst at DGH. 
 
Further, many IT related initiatives also require sector expertise especially at 
conceptualization/design phase. All the above areas of support envisaged in the Scope of 
Work would require a full-time deployment of oil and gas analyst at DGH. 
 
In view of the above, we suggest DGH to consider the inclusion of the Oil and Gas analyst 
for deployment at DGH office. 

Correct.  
 
 
Existing resources deployed at 
DGH shall be utilized for meeting 
the activities envisaged under 
the scope. However, resource, if 
required, deployed at ministry 
will be utilized for this work. 
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